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Subject: New S&MA Tasks for FY06 (MSERP, NESC and ROCR})

3) ROCR

Task Description:
paragraph below:

HET is to provide S&MA support to the following tasks per the

1) MSFC Safety Engineering Review Panel (MSERP), PWS 3.0 System Safety

Safety Engineering Expertise

2) NESC, PWS 5.0, Reliability

Trending of PRACA data especially recurring problems

PWS 3.0, System Safety Engineering
PWS 5.0, Reliability Engineering
PWS 6.0, Quality Engineering & Assurance

This is considered a Special Study Technical Directive, pursuant to article H.7 of the
contract entitled “Special Studies,” subject to the following conditions:

This direction is consistent with the general scope of work set forth in the contract, does
not constitute new assignments of work or change to the expressed terms, conditions or
specifications incorporated into the contract, and does not constitute a basis for any
increase in the contract fee or extension to the contract fee or extension of the contract
delivery schedule. The hours allowed for this effort is limited to an allocation of 500 hours.

| In the event of any exception, proceed with work under this directive, but promptly notify

the contracting officer in writing within ten (10) days. Failure to notify the contracting




officer will constitute acceptance by the contractor of the technical directive and all the
conditions pertaining to its issuance.

The technical directive does not increase or obligate any additional funds for performance
of the contract scope of work; therefore, nothing contained herein authorizes your
incurrence of costs in excess of that presently authorized by the clause of this contract
entitled “Limitation of Government’s Obligation, or “Limitations of Cost,” as applicable.

Deliverables:

1) Minutes and technical input to MSERP

2) Trending info on PRACA data

3) Safety Assessment, Process -FMEA, and Quality Engineering Inspection for ROCR

Duration: Task effective through September 30, 2006

Report Progress To: S&MA Leads Frequency of Report:
As required
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